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PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM (PRRIP -or- PROGRAM) 1 

REQUEST FOR PROPOSALS (RFP) 2 

 3 

SUBJECT:   Evaluation of Sediment Augmentation Alternatives 4 

REQUEST DATE:   June XX, 2024 5 

PRE-PROPOSAL MEETING: July XX, 2024 6 

CLOSING DATE:   July XX, 2024 7 

POINT OF CONTACT:   Justin Brei, P.E. 8 

Headwaters Corporation 9 

breij@headwaterscorp.com 10 

 11 

OVERVIEW 12 

The Platte River Recovery Implementation Program (Program or PRRIP) initiated on January 1, 2007 13 

between the states of Nebraska, Wyoming, and Colorado and the Department of the Interior to address 14 

endangered species issues in the central and lower Platte River basin. Program “target species” include 15 

the whooping crane, piping plover, interior least tern (now de-listed), and pallid sturgeon. The Program 16 

has been charged with management of land and water along the central Platte River to achieve 17 

management objectives for these target species. 18 

 19 

A Governance Committee (GC) has been established that reviews, directs, and provides oversight for 20 

activities undertaken during the Program. The GC is comprised of one representative from each of the 21 

three states, three water user representatives, two representatives from environmental groups, and 22 

two members representing federal agencies. Headwaters Corporation provides the Executive Director 23 

and staff for the Program, collectively known as the Executive Director’s Office (EDO). Program staff are 24 

located in Nebraska and Colorado and are responsible for assisting in carrying out various Program-25 

related activities. These activities typically take place along the associated habitat reach (AHR) which 26 

spans approximately 90 miles from Lexington, NE to Chapman, NE along the Central Platte River (See 27 

Figure 1).  28 

 29 

 30 
Figure 1. Associated Habitat Reach (AHR) of the central Platte River in Nebraska.  31 
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Since 2007, the Program has been implementing an adaptive management program to test strategies for 32 

increasing suitability of target species habitat in the AHR. One area of focus has been the impact of a 33 

sediment deficit at the upstream end of the AHR below the J-2 hydropower return (J2 Return; Figure 2). 34 

Clearwater hydropower returns at this location have resulted in channel incision and narrowing in the 35 

segment of channel below the return including the transition of a portion of the channel from braided to 36 

wandering planform. Program stakeholders are concerned that this incision and narrowing could occur 37 

within this reach at unacceptable rates or progress downstream through time in absence of sediment 38 

augmentation, eventually extending downstream past the Overton Bridge and impacting the highly 39 

suitable whooping crane roosting habitat in the Cottonwood Ranch Reach.  40 

 41 

 42 
Figure 2. Overview map of sediment augmentation evaluation reach and features.  43 

 44 

To address this concern, the Program began by conducting an initial pilot augmentation project in 2012.  45 

The purpose of this pilot project was to collect data on the means and methods of both mechanical (ie. 46 

bulldozer) augmentation and augmentation by dredging from an adjacent sand and gravel mine and 47 

pumping directly into the river.  In 2017, the Program initiated a full-scale sediment augmentation 48 

experiment that involved mechanical placement of 40,000–60,000 yd3 of sand into the channel each 49 

year, immediately downstream of the J2 Return.  Sediment was sourced from terraces adjacent to the 50 

channel and augmented by bulldozer (pushing) and/or hydraulic scraper (hauling). After 6 consecutive 51 

years of this activity, the Program is evaluating results and would like to investigate alternative 52 

augmentation methods that would self-sustain over the long-term, requiring less annual effort. The 53 

scope of work described in this RFP requests that consultants develop potential alternatives to this 54 

mechanical placement and evaluate their potential effectiveness, long-term sustainability, and 55 

feasibility. 56 

 57 

One such alternative is hydraulic augmentation, or using flow to recruit sediment into the J2 Return 58 

Channel. The concept for and focus area for hydraulic augmentation revolves around a rip-rap-59 

reinforced sand dam that is located at the upper end of Jeffrey Island and blocks North Channel flow 60 

from entering the J2 Return Channel upstream of the hydropower return (Figure 3). Historically, the site 61 

of the sand dam was a natural flow split. Since the 1950s, landowners have attempted various means of 62 

maintaining access across this split from apparent low water crossings up to the armored sand dam 63 

present today.  Incision in the J2 Return Channel caused headcuts and washouts of the crossings finally 64 

resulting in construction of the current reinforced sand dam structure 30 to 40 years ago. The Program 65 
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would like to investigate the feasibility of modifying the sand dam to once again convey flow across (or 66 

around) the south side of Jeffrey Island for the purpose of hydraulically augmenting sediment into the J2 67 

Return Channel. Early discussions focused on modifying the dam to build a bottom-opening gate 68 

structure that would convey flow and bedload through the dam and into the J2 Return Channel during 69 

high flow events. However, stakeholders are concerned that doing so may create a sediment deficit in 70 

the North Channel that would offset any benefits in the J2 Return channel or actually make the situation 71 

worse by translocating the issue downstream to the confluence of the North and J2 Return Channels 72 

immediately upstream of the Overton Bridge. This would potentially move the incisional area several 73 

miles closer to Cottonwood Ranch.  Another alternative that has been discussed more recently would be 74 

to construct a top-opening gate structure in the sand dam that would convey only flow into the J2 75 

Return Channel with that flow mobilizing bed and bank material in the segment of historical channel 76 

that is currently abandoned. Proposed flow extents and relative intensities for this alternative are shown 77 

in Figure 4. Concerns with this alternative include long-term stability of a retrofitted sand dam structure 78 

and availability/longevity of supply relative to the potential cost of retrofitting the sand dam. Other 79 

potential alternatives may include construction of other structure(s) or mechanical means to either 80 

convey or recruit sediment into the J2 Return Channel using fewer resources (i.e. long-term cost when 81 

compared to current mechanical augmentation efforts). 82 

 83 

 84 
Figure 3.Location of the Sand Dam on the south bank of the North Channel in relation to the J2-Return Channel, 85 
Jeffrey Island, and the abandoned channels below the Sand Dam. 86 

 87 
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 88 
Figure 4. Sand Dam hydraulic augmentation concept.  89 

 90 

The GC submits this Request for Proposals (RFP) to Consultants to provide engineering services 91 

associated with developing and evaluating alternatives to mechanical augmentation of sediment.  92 

 93 

The term Consultant shall be used throughout this document to describe both potential RFP 94 

Respondents submitting a proposal and the successful Respondent performing the work upon award of 95 

the project. 96 

 97 

SCOPE OF WORK 98 

The selected Consultant will provide engineering services associated with developing and evaluating 99 

alternatives to mechanical augmentation of sediment. The final scope of work will be developed 100 

collaboratively once a Consultant is selected but a general description of anticipated tasks is provided 101 

below:   102 

 103 

Task 1 – Scoping, Background, and Data Inventory 104 

Once selected, the Consultant and EDO will work collaboratively to: 105 

• Perform an initial review of available hydrologic, hydraulic, and sediment data. 106 

• Determine additional data needs. 107 

• Review PRRIP objectives  108 

• Select the type of modeling software, minimum and maximum resolution, and any other 109 

parameters. 110 

• Select hydrologic boundary conditions to be used for calibration and scenario modeling.  111 

 112 

 113 

 114 
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Task 2 – Alternative Development 115 

The selected Consultant will identify additional design alternatives that should be considered and 116 

further develop existing design alternatives discussed in the project overview (North channel sediment 117 

option, Sand Dam Channel sediment option). The Consultant should consider augmentation strategies 118 

across a wide range of costs and other considerations, with a focus on long-term success, sustainability, 119 

and low annual effort compared to the existing implementation strategy. The Consultant will assemble a 120 

list of alternatives and, in cooperation with EDO and PRRIP committees, develop a process for screening 121 

alternatives for more intensive analysis. 122 

 123 

Task 3 – 2-D Mobile Bed Hydrodynamic Modeling 124 

To evaluate the feasibility of passive augmentation alternatives, the selected Consultant will need to 125 

develop and calibrate a mobile bed hydrodynamic model. A large amount of current and historical 126 

elevation data, aerial imagery, sediment data, and steady flow hydraulic models will be made available 127 

for this purpose, however collection of additional sediment data may be necessary. Once the mobile bed 128 

model is calibrated, it will be used to simulate the geomorphic effects of proposed alternatives on the 129 

North Channel and the J2 Return Channel. 130 

 131 

Task 4 – Feasibility Evaluation 132 

Once alternatives have been screened, a feasibility analysis will be conducted for remaining options. This 133 

feasibility analysis should examine all aspects of project implementation and potential for success. An 134 

evaluation of the geotechnical and structural improvements that would be required to safely operate 135 

any structural alternatives without the risk of avulsion or other adverse effects will be required. Items 136 

such as dam raising/reinforcement, and downstream apron design should be considered, among others. 137 

Alternative modeling analysis is expected to be iterative, with initial assumptions of operational flows 138 

and gate operations guiding further study. Various gate operation rules and various flows should be 139 

evaluated and modeled to examine geomorphic effects on channels and success at achieving project 140 

objectives under different scenarios. Hydrologic analysis will also be required to consider the frequency 141 

at which the structure may be operated under chosen operational rules. Finally, conceptual cost 142 

estimates will be developed for each alternative.   143 

 144 

Task 5 – Meetings and Report Writing 145 

Regular check-in meetings between the Consultant and EDO will ensure that choices made align with the 146 

Program’s interests. The feasibility report, model(s) and report, and results for each scenario in a 147 

georeferenced format will be the final deliverable of this project. The Consultant may be asked to 148 

present intermediate and final products to Program technical committees for review and comment. 149 

 150 

The following areas of expertise may be necessary to complete the full scope of work: 151 

 152 

• Strong 2-D hydrodynamic modeling and sediment transport modeling is required 153 

• Fluvial geomorphology  154 

• Geotechnical/structural engineering 155 

• Geospatial analysis/elevation data processing 156 

 157 

 158 

 159 
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PROJECT BUDGET 160 

The Program budget for this project is on the order of $250,000. However, an estimated project 161 

budget should NOT be submitted in the proposal and proposals will not be evaluated based on 162 

cost. A final scope of work and budget will be negotiated prior to commencement of work.  163 

 164 

CONTRACT TERMS 165 

The selected Consultant will be retained by: 166 

 167 

Nebraska Community Foundation  168 

PO Box 83107  169 

Lincoln, NE 68501  170 

 171 

Proposals should indicate whether the Consultant agrees to the contract terms as outlined in the 172 

attached Program’s Consultant Contract (Appendix B) or provide a clear description of any exceptions to 173 

the terms and conditions. 174 

 175 

The initial term of the contract is expected to be for a one-year period beginning at the date of final 176 

signing of the contract (late XXX 2024 through late XXX 2025) with the potential to extend to include 177 

additional years of monitoring and data analysis depending on results of 2024 work. The actual contract 178 

schedule will be developed with the Consultant and incorporated into the contract. Contracted services 179 

will be performed on a time and materials not to exceed basis. Under the final contract, a written Notice 180 

to Proceed from the EDO will be required before work begins. All work will be contingent on availability 181 

of Program funding. 182 

 183 

The selected Consultant may be requested to negotiate additional services, with the option to 184 

extend, re-compete, or cancel at the discretion of the GC. 185 

 186 

SUBMISSION REQUIREMENTS 187 

All interested parties having experience providing the services listed in this RFP are requested to submit 188 

a proposal. 189 

 190 

Instructions for Submitting Proposals 191 

One (1) electronic (PDF) copy of your proposal must be submitted by email at 192 

breij@headwaterscorp.com no later than 5:00 PM Mountain Time on XXXXX, July XX, 2024. The 193 

maximum allowable proposal PDF size is 15MB, and proposals are to be limited to a total of 50 pages or 194 

less. A proposal is late if received any time after 5:00 PM Mountain Time and will not be eligible for 195 

consideration. 196 

 197 

Questions regarding the information contained in this RFP should be submitted to Justin Brei at 198 

breij@headwaterscorp.com. A list of compiled Consultant questions and responses will be maintained 199 

on the Program web site (www.PlatteRiverProgram.org) in the same location as this RFP solicitation. The 200 

last day to accept questions is July XX, 2024. 201 

 202 

 203 

 204 

 205 

mailto:breij@headwaterscorp.com
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RFP Schedule 206 

The EDO expects to complete the selection process and award the work by August  XX, 2024.  The 207 

following table represents the RFP schedule:  208 

 209 

Description Date Time (CST) 
Issue RFP By June XX, 2024 n/a 

Pre-proposal virtual meeting XXX 2024 12:00 PM 
Last day for respondents to submit 

questions regarding the RFP XXX, 2024 5:00 PM 

Proposals due from Consultants XXX, 2024 5:00 PM 
Evaluation of Proposals   XXXX, 2024 

Interviews XXX, 2024 
Award of Work XXX, 2024 

Start of Work XXXX, 2024 
 210 

Virtual Pre-Proposal Meeting 211 

A mandatory virtual pre-proposal meeting of interested parties will be held on XXXX, 2024 from 12:00-212 

1:00 PM Mountain Time via Microsoft Teams for the purpose of familiarizing potential Consultants with 213 

the Scope of Work and requirements included herein before submitting a response to this RFP. To 214 

register, please email Justin Brei (breij@headwaterscorp.com) with names and email addresses for the 215 

people from your firm and/or team expected to join the virtual pre-proposal meeting by 12:00 PM 216 

Mountain Time on XXXXXX, 2024.  A meeting invite with the Microsoft Teams link will be forwarded to 217 

expected participants. 218 

 219 

The meeting will include a brief overview by the EDO regarding the objectives of the project, the scope 220 

of services, and the timeline. It is the Consultant’s responsibility, during the pre-proposal meeting, to ask 221 

questions necessary to understand the RFP so the Consultant can submit a proposal that is complete 222 

according to the RFP requirements. No minutes will be distributed by the EDO regarding the meeting. 223 

Any proposals submitted by Consultants who did not register for and participate in the mandatory 224 

virtual pre-proposal meeting will be rejected. 225 

 226 

Proposal Content 227 

Proposals should respond to the following general topics: 228 

 229 

1) Project understanding: Discussion that demonstrates the Consultant’s understanding of key 230 

objectives, goals and constraints.  231 

 232 

2) Project approach: Discussion of the Consultant’s approach to data collection and data analysis 233 

including critical issues, tasks, or considerations that may have shaped your approach. This section 234 

should not be a reiteration of the general scope of work presented in this RFP. That scope was 235 

provided as general guidance and original thinking and/or discussion of improvements to that 236 

approach are welcome and encouraged. Specific items that should be addressed in the approach 237 

include: 238 

a. Discussion of preferred modeling software, limitations (including computational load), 239 

concerns or suggestions related to successful mobile bed modeling of our alternatives. 240 

mailto:breij@headwaterscorp.com
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b. Calibration and validation approach for the model. 241 

c. Potential challenges with the known alternatives and a plan for addressing the challenges 242 

 243 

3) Qualifications and project experience: Provide project team organization, resumes/qualifications, 244 

and responsibilities. Identify relevant project experience, particularly within the past five years, 245 

including the name, location, and brief description of the projects; name, address, email, and phone 246 

number for the primary client contact; and the involvement/role of the proposed team members in 247 

those projects. Demonstrated experience with 2D hydrodynamic and sediment transport modeling 248 

is required. Successful Consultants will also demonstrate experience with selecting and sizing 249 

hydraulic structures to convey sediment and flow. 250 

 251 

4) Conflict of interest statement addressing whether any potential conflict of interest exists between 252 

this project and other past or on-going projects, including any projects currently being conducted for 253 

the Program.  254 

 255 

5) Confirmation of Insurance and Certificate of Good Standing: The Program’s Consultant Contract 256 

(Appendix B) describes requirements for a Certificate of Good Standing (Exhibit C, Section 8.G.) and 257 

Insurance (Exhibit D, Section 8.S.). Proof of a Certificate of Good Standing and all Insurance types 258 

and coverage levels will be required before a contract is issued. The proposal should confirm the 259 

Consultant’s ability to meet these requirements and provide such proof during contract 260 

development.  261 

 262 

6) Acceptance of the terms and conditions as outlined in the attached Program’s Consultant Contract, 263 

or clear description of any exceptions to the terms and conditions.  264 

 265 

7) Affirmative Statement – that the firm and the principals of the firm (and any members of the team if 266 

relevant) are NOT on the federal suspended and disbarred list. A DUNS1 and SAM2 number are 267 

required to assist in verification. 268 

 269 

8) Lobbying Certification – Form to complete attached as part of Exhibit B.  270 

 
1 https://www.dnb.com/duns-number.html 
2 https://federalcontractorregistry.com/ 

https://www.dnb.com/duns-number.html
https://federalcontractorregistry.com/
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Criteria for Evaluating Proposals 271 

The GC appointed a Proposal Selection Panel that will evaluate all proposals and select a Consultant 272 

based on the following principal considerations:  273 

 274 

1. The Consultant’s understanding of the overall project goals, constraints, elements, and their 275 

approach to successfully implementing the project scope.  276 

 277 

2. Qualifications and the relevant experience of the proposed project team members and firm, which 278 

may include: 279 

a. Experience developing and calibrating 2D mobile bed hydrodynamic models. 280 

b. Experience selecting and sizing hydraulic structures for conveyance of sediment and flow. 281 

c. Experience evaluating geomorphic impacts of river modifications. 282 

 283 

Interviews may be held if necessary, as determined by the Proposal Selection Panel. 284 

 285 

Award Notice 286 

After completing the evaluation of all proposals and, if deemed necessary, interviews, the Proposal 287 

Selection Panel will select a Consultant. That firm will negotiate with the EDO to establish a fair and 288 

equitable contract. If an agreement cannot be reached, a second firm will be invited to negotiate and so 289 

on. If the Program is unable to negotiate a mutually satisfactory contract with a Consultant, it may, at its 290 

sole discretion, cancel and reissue a new RFP.  291 

 292 

Program Perspective 293 

The GC has the sole discretion and reserves the right to reject any and all proposals received in response 294 

to this RFP and to cancel this solicitation if it is deemed in the best interest of the Program to do so. 295 

Issuance of this RFP in no way constitutes a commitment by the Program to award a contract, or to pay 296 

Consultant’s costs incurred either in the preparation of a response to his RFP or during negotiations, if 297 

any, of a contract for services. The Program also reserves the right to make amendments to this RFP by 298 

giving written notice to Consultants, and to request clarification, supplements, and additions to the 299 

information provided by a Consultant.  300 

 301 

By submitting a proposal in response to this solicitation, Consultants understand and agree that any 302 

selection of a Consultant or any decision to reject any or all responses or to establish no contracts shall 303 

be at the sole discretion of the Program. To the extent authorized by law, the Consultant shall 304 

indemnify, save, and hold harmless the Nebraska Community Foundation, the states of Colorado, 305 

Wyoming, and Nebraska, the Department of the Interior, members of the Governance Committee, and 306 

the Executive Director’s Office, their employees, employers, and agents, against any and all claims, 307 

damages, liability, and court awards including costs, expenses, and attorney fees incurred as a result of 308 

any act or omission by the Consultant or its employees, agents, sub-Consultants, or assignees pursuant 309 

to the terms of this project.  Additionally, by submitting a proposal, Consultants agree that they waive 310 

any claim for the recovery of any costs or expenses incurred in preparing and submitting a proposal.311 
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APPENDIX A 

PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM 
PROFESSIONAL SERVICES CONTRACT 
 

1. Parties. This Professional Services Contract is made and entered into by and between Nebraska 
Community Foundation (“NCF”), representing all signatories to the Platte River Recovery 
Implementation Program (the “Program”), and ____________________ (“Consultant”). 

 

2. Purpose of Contract. The purpose of this Contract is to allow NCF, acting as the fiscal agent for the 
Governance Committee (GC) of the Program, to retain the services of the Consultant to render 
certain technical or professional services hereinafter described in connection with an undertaking to 
be financed by the Program, and to delegate the Executive Director’s Office (“ED Office”) through its 
Executive Director or designee the authority to administer this Contract. 

 

3. Term of Contract and Required Approvals. The term of this Contract is generally from DATE through 
DATE. All services shall be completed during this term. The services to be performed under this 
Contract will commence upon receipt of authorization to proceed. If the Consultant has been 
delayed and as a result will be unable, in the opinion of the Program, to complete performance fully 
and satisfactorily within this Contract period, the Consultant may be granted an extension of time, 
upon submission of evidence of the causes of delay satisfactory to the Program. An extension of the 
contract term must be in writing, signed by both Parties in order for it to be valid. 

 

4. Payment for Services. 
A. Billing Amount. The Program agrees to pay the Consultant a fixed price of $XXX,XXX based on the 

approved Scope of Work as detailed in Exhibit A – Project Scope of Work. The total budget for the 
Scope of Work in Exhibit A is $XXX,XXX. 

  

B. Billing Rates. Consultant shall not exceed the costs and rates for each task included in Exhibit A 
unless authorized in writing by the Program. The contract total amount is controlling and is a ceiling 
price that Consultant exceeds at its own risk. Payment shall be made directly to the Consultant. The 
Consultant shall maintain hourly records of time worked by its personnel to support any audits the 
Program may require. Invoices shall be submitted no more often than monthly for activities and 
costs accrued since the last invoice.  

 

C. Billing Procedures. The Consultant shall send invoices for services performed for the various tasks 
outlined in Exhibit A to the ED Office. Invoices shall include all services and costs accrued by 
Contractor and Subconsultants since the last billing report. The Program’s Executive Director, upon 
receiving the invoice, will review and advance the invoice to the Bureau of Reclamation who will 
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advise NCF of approval. NCF will make payment of these funds directly to the Consultant within 30 
days of receiving notice of approval. Payments are due within 60 days of the billing date. 

 

D. Withholding of Payment. 
(i) When the Program has reasonable grounds for believing that the Consultant will be unable 

to perform this Contract fully and satisfactorily within the time fixed for performance, then 
the Program may withhold payment of such portion of any amount otherwise due and 
payable to the Consultant reasonably deemed appropriate to protect the Program against 
such loss. These amounts may be withheld until the cause for the withholding is cured to 
the Program’s satisfaction or this Contract is terminated pursuant to Section 8.T.  Any 
amount so withheld may be retained by the Program for such period as it may be deemed 
advisable to protect the Program against any loss. This provision is intended solely for the 
benefit of the Program and no person shall have any right against the Program or NCF by 
reason of the Program’s failure or refusal to withhold monies. No interest shall be payable 
by the Program or NCF on any amounts withheld under this provision. This provision is not 
intended to limit or in any way prejudice any other right of the Program or NCF. 

 

(ii) If a work element has not been completed by the dates established in Exhibit A, the 
Program may withhold all payments beginning with the month following that date until such 
deficiency has been corrected. 

 

E. Final Completion and Payment. The final payment shall be made upon acceptance of the final 
report, receipt of the final billing, and if applicable, execution of the final contract amendment 
documenting the final contract amount. 

 

5. Responsibilities of Consultant. 
A. Scope of Services. The Consultant shall perform the specific services required under this Contract in 

a satisfactory and proper manner as outlined in Exhibit A. If there is any conflict between this 
Contract and the provisions of the specific requirements of Exhibit A, the specific requirements shall 
prevail. 

 

B. Personnel. All of the services required hereunder will be performed by the Consultant or under its 
supervision, and all personnel engaged in the work shall be fully qualified and shall be authorized, 
licensed, or permitted under state law to perform such services, if state law requires such 
authorization, license, or permit. 

 

C. Subcontracts. 
(i) Approval Required for Subcontracts. Any subcontractors required by the Consultant in 

connection with the services or work performed or rendered under this Contract will be 
limited to such individuals or firms as were specifically identified in the proposal and agreed 
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to during negotiations or are specifically authorized in writing by the Program during the 
performance of this Contract. The Consultant shall include a list of the proposed 
subcontractors; the scope and extent of each subcontract; and the estimated dollar amount 
of each subcontract prior to Contract execution to the Program for approval that will be 
incorporated by reference in Exhibit A. During the performance of the Contract, 
substitutions in or additions to such subcontracts will be subject to the prior written 
approval of the Program. Program approval of subcontractors will not relieve the Consultant 
from any responsibilities outlined in this Contract. The Consultant shall be responsible for 
the actions of any subcontractors. 

 

(ii) Billings for Subcontractors. Billings for subcontractor services will not include any mark up. 
Subcontract costs will be billed to the Program at the actual costs as billed to the 
Consultant. Subcontract costs will be documented by attaching the subcontractor’s invoice 
to the Consultant’s invoice. 

(iii) Copies of Subcontracts. The Consultant shall provide to the Program copies of each 
subcontract immediately following execution with the subcontractor. All subcontracts 
between the Consultant and a subcontractor shall refer to and conform to the terms of this 
Contract. However, nothing in this Contract shall be construed as making NCF or the 
Program a party to any subcontract entered between the Consultant and a subcontractor. 

 

(iv) Contracts for Subcontractors. All subcontracts that Consultant enters into shall include any 
applicable provisions and certifications required by 2 CFR Part 200, including Appendix II 
thereto, and any other federal, state, or local laws or regulations. 

 

(v) Debarment and Suspension. Consultant shall not enter into subcontracts with any entity or 
individual that is suspended, debarred, or otherwise excluded from participation in the 
transaction covered by this Contract. 

 

D. Requests from the Program. The Consultant shall be responsible and responsive to the Program and 
the ED Office in their requests and requirements related to this Contract. 

 

E. Reports, Maps, Plans, Models and Documents. Consultant shall furnish to the Program one (1) copy 
of maps, plans, worksheets, logs, field notes, or other documents prepared under this Contract, and 
one (1) copy of each unpublished report prepared under this Contract. 

 

F. Inspection and Acceptance. All deliverables furnished by the Consultant shall be subject to rigorous 
review by the ED Office prior to acceptance. 

 

6. Responsibilities of the Program. 
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A. Designated Representative. The Executive Director shall act as the Program’s administrative 
representative with respect to the Consultant’s service to be performed under this Contract and 
shall have complete authority to transmit instructions, receive information, and interpret and define 
the Program’s policies and decisions with respect to services rendered under this Contract. 

 

B. Data to be Furnished to the Consultant. All information, data, reports, and maps as are available to 
the Program and necessary for the carrying out of the Scope of Services set forth herein shall be 
furnished to the Consultant without charge, and the ED Office shall cooperate with the Consultant in 
every way possible in the carrying out of the project. 

 

C. Review Reports. The ED Office shall examine all studies, reports, sketches, opinions of construction 
costs, and other documents presented by the Consultant to the Program and shall promptly render 
in writing the Program’s decisions pertaining thereto within the time periods specified in Exhibit A. 

 

D. Provide Criteria. The ED Office shall provide all criteria and full information regarding its 
requirements for the project. 

 

7. Special Provisions. 
A. No Finder’s Fees. No finder’s fee, employment agency fee, or other such fee related to the 

procurement of this Contract shall be paid by either party. 
 

B. Publication. It is understood that the results of this work may be available to the Consultant for 
publication and use in connection with related work. Use of this work for publication and related 
work by the Consultant must be conducted with full disclosure to and coordination with the ED 
Office. 

 

C. Publicity. Any publicity or media contact associated with the Consultant’s services and the result of 
those services provided under this Contract shall be the sole responsibility of the Program. Media 
requests of the Consultant should be directed to the ED Office. 

 

D. Monitor Activities. The Program shall have the right to monitor all Contract-related activities of the 
Consultant and all subcontractors. 

 

E. Kickbacks. The Consultant certifies and warrants that no gratuities, kickbacks, or contingency fees 
were paid in connection with this Contract, nor were any fees, commissions, gifts, or other 
considerations made contingent upon the award of this Contract. If the Consultant breaches or 
violates this warranty, the Program may, at its discretion, terminate this Contract without liability to 
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the Program, or deduct from the Contract price or consideration, or otherwise recover, the full 
amount of any commission, percentage, brokerage, or contingency fee. 

 

F. Debarment and Suspension. Consultant certifies by signing this Contract that neither Consultant nor 
its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded by any federal department or agency from participation in the transaction 
covered by this Contract. 

 

G. Anti-Lobbying. Consultant makes the representations set forth in Exhibit B – Certification Regarding 
Lobbying, incorporated by reference as part of this Contract. The Consultant shall execute such 
Certification at the time of executing this Contract. 

 

H. Office Space, Equipment, and Supplies. The Consultant will supply its own office space, equipment, 
and supplies. 

 

8. General Provisions. 
A. Amendments. Any changes, modifications, revisions, or amendments to this Contract that are 

mutually agreed upon by the parties to this Contract shall be incorporated by written instrument 
and signed by the parties to this Contract. 

 

B. Applicable Law; Venue. The construction, interpretation, and enforcement of this Contract shall be 
governed by the laws of the State of Nebraska. The Courts of the State of Nebraska shall have 
jurisdiction over this Contract and the parties. 

 

C. Assignment; Contract Not Used as Collateral. Neither party shall assign or otherwise transfer any of 
the rights or delegate any of the duties set forth in this Contract without the prior written consent of 
the other party. The Consultant shall not use this Contract, or any portion thereof, as collateral for 
any financial obligation, without the prior written permission of the Program. 

 

D. Audit; Access to Records. The Program, NCF, and any of their representatives shall have access to 
any books, documents, papers, and records of the Consultant that are pertinent to this Contract. 
The Consultant shall, immediately upon receiving written instruction from the Program or NCF, 
provide to NCF, the Program, or any governmental entity, independent auditor, accountant, or 
accounting firm, all books, documents, papers, and records of the Consultant which are pertinent to 
this Contract. The Consultant shall cooperate fully with NCF or any such governmental entity, 
independent auditor, accountant, or accounting firm, during the entire course of any audit 
authorized by or required of the Program. 
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E. Availability of Funds. Each payment obligation of the Program is conditioned upon the availability of 
funds and continuation of the Platte River Recovery Implementation Program. If funds are not 
allocated and available for the continuance of the services performed by the Consultant, the 
contract may be terminated by the Program at the end of the period for which the funds are 
available. The Program shall notify the Consultant at the earliest possible time of the services which 
will or may be affected by a shortage of funds. No penalty shall accrue to the Program in the event 
this provision is exercised, and the Program shall not be obligated or liable for any future payments 
due or for any damages as a result of termination under this section. This provision shall not be 
construed to permit the Program to terminate this Contract to acquire similar services from another 
party. 

 

F. Award of Related Contracts. The Program may undertake or award supplemental or successor 
contracts for work related to this Contract. The Consultant shall cooperate fully with other 
consultants and the Program in all such cases. 

 

G. Certificate of Good Standing. The Consultant shall provide a Certificate of Good Standing from the 
relevant Secretary of State office prior to performing work under this Contract, to be incorporated 
by reference into this Contract as Exhibit C – Consultant Certificate of Good Standing. 

 

H. Compliance with Law. The Consultant shall keep informed of and comply with all applicable federal, 
state, and local laws and regulations in the performance of this Contract. 

 

I. Confidentiality of Information. All documents, data compilations, reports, computer programs, 
photographs, and any other work provided to or produced by the Consultant in the performance of 
this Contract shall be kept confidential by the Consultant unless written permission is granted by the 
Program for its release. 

 

J. Conflicts of Interest   
(i) Consultant shall not engage in providing consultation to or representation of clients, 

agencies, or firms that may constitute a conflict of interest giving rise to a disadvantage to 
the Program or a disclosure which would adversely affect the interests of the Program. 
Consultant shall notify the Program of any potential or actual conflicts of interest arising 
during the course of the Consultant’s performance under this Contract. This Contract may 
be terminated in the event a conflict of interest arises. Termination of the Contract will be 
subject to a mutual settlement of accounts. In the event the contract is terminated under 
this provision, the Consultant shall take steps to ensure that the file, evidence, evaluation, 
and data are provided to the Program or its designee. This does not prohibit or affect the 
Consultant’s ability to engage in consultations, evaluations, or representation under 
agreement with other agencies, firms, facilities, or attorneys so long as no conflict exists. 
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(ii) A conflict of interest warranting termination of the Contract includes, but is not necessarily 
limited to, representing a client in an adversarial proceeding against the Program, its 
signatories, boards, commissions, or the NCF, or initiating suits in equity. 

 

K. Force Majeure. Neither party shall be liable for failure to perform under this Contract if such failure 
to perform arises out of causes beyond the control and without the fault or negligence of the 
nonperforming party. Such causes may include, but are not limited to, acts of God or the public 
enemy, fires, floods, epidemics, pandemics, quarantine restrictions, freight embargoes, and 
unusually severe weather. This provision shall become effective only if the party failing to perform 
immediately notifies the other party of the extent and nature of the problem, limits delay in 
performance to that required by the event and takes all reasonable steps to minimize delays. This 
provision shall not be effective unless the failure to perform is beyond the control and without the 
fault or negligence of the nonperforming party. 

 

L. Indemnification. The Consultant shall indemnify and hold harmless NCF, the Program, the ED Office, 
and their officers, agents, employees, successors and assignees from any and all claims, lawsuits, 
losses, and liability arising out of Consultant’s failure to perform any of Consultant’s duties and 
obligations hereunder or in connection with the negligent performance of Consultant’s duties or 
obligations, including but not limited to any claims, lawsuits, losses, or liability arising out of 
Consultant’s malpractice.  The obligations of this paragraph shall survive termination of this 
Contract. 

 

M. Independent Consultant. The Consultant shall function as an independent contractor for the 
purposes of this Contract and shall not be considered an employee of the Program, NCF, or ED 
Office for any purpose. The Consultant shall assume sole responsibility for any debts or liabilities 
that may be incurred by the Consultant in fulfilling the terms of this Contract and shall be solely 
responsible for the payment of all federal, state, and local taxes that may accrue because of this 
Contract. Nothing in this Contract shall be interpreted as authorizing the Consultant or its agents 
and/or employees to act as an agent or representative for or on behalf of NCF or the Program, or to 
incur any obligation of any kind on the behalf of NCF or the Program. The Consultant agrees that no 
health/hospitalization benefits, workers’ compensation and/or similar benefits available to NCF, 
Program, or ED Office employees will inure to the benefit of the Consultant or the Consultant’s 
agents and/or employees as a result of this Contract. 

 

N. Notices. All notices arising out of, or from, the provisions of this contract shall be in writing and 
given to the parties at the address provided under this Contract, either by regular mail, facsimile, e-
mail, or delivery in person. Notice is effective upon delivery. 

 

O. Notice and Approval of Proposed Sale or Transfer of the Consultant. The Consultant shall provide 
the Program with the earliest possible advance notice of any proposed sale or transfer or any 
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proposed merger or consolidation of the assets of the Consultant. Such notice shall be provided in 
accordance with the notice provision of this Contract. 

 

P. Ownership of Documents, Work Product, Materials. All documents, reports, records, field notes, 
data, samples, specimens, and materials of any kind resulting from performance of this Contract are 
at all times the property of the Program. 

 

Q. Patent or Copyright Protection. The Consultant recognizes that certain proprietary matters or 
techniques may be subject to patent, trademark, copyright, license or other similar restrictions, and 
warrants that no work performed by the Consultant or its subcontractors will violate any such 
restriction. 

 

R. Insurance Coverage. The Consultant’s relevant Certificate of Insurance shall be provided to the 
Program and incorporated by reference into this Contract as Exhibit D – Consultant Certificate of 
Insurance. The Consultant shall not commence work under this Contract until the Consultant has 
obtained the following insurance coverages and provided the corresponding certificate noting such 
coverages: 

 

(i) Commercial General Liability Insurance. Consultant shall provide coverage during the entire 
term of the Contract against claims arising out of bodily injury, death, damage to or 
destruction of the property of others, including loss of use thereof, and including products 
and completed operations in an amount not less than Two Million Dollars ($2,000,000.00) 
aggregate and One Million Dollars ($1,000,000.00) per occurrence. These minimum limits 
can be met by primary and umbrella liability policies. Coverage shall include Premises-
Operations, Products/Completed Operations, Contractual, Broad Form Property Damage, 
and Personal Injury. 

 

(ii) Business Automobile Liability Insurance. Consultant shall maintain, during the entire term of 
the Contract, automobile liability insurance in an amount not less than One Million Dollars 
($1,000,000.00) per occurrence. Coverage will include bodily injury and property damage 
covering all vehicles, including hired vehicles, owned and non-owned vehicles. 

 

(iii) Workers’ Compensation and Employers’ Liability Insurance. The Consultant shall provide 
proof of workers’ compensation coverage. Consultant’s insurance shall include “Stop Gap” 
coverage in an amount not less than Five Hundred Thousand Dollars ($500,000.00) per 
employee for each accident and disease. 

 

(iv) Professional Liability Insurance. The Consultant shall provide proof of professional liability 
insurance covering damages arising out of negligent acts, errors, or omissions committed by 
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Consultant in the performance of this Agreement, with a liability limit of not less than One 
Million Dollars ($1,000,000) per claim. The Consultant shall maintain this policy for a 
minimum of two (2) years after completion of the work or shall arrange for a two-year 
extended discovery (tail) provision if the policy is not renewed. The intent of this policy is to 
provide coverage for claims arising out of the performance of professional services under 
this Contract and caused by any error, omission, breach, or negligent act, including 
infringement of intellectual property (except patent or trade secret) of the Consultant. 

 

S. Taxes. The Consultant shall pay all taxes and other such amounts required by federal, state and local 
law, including but not limited to federal and state income taxes, social security taxes, workers’ 
compensation, unemployment insurance, and sales taxes. 

 

T. Termination of Contract. This Contract may be terminated, without cause, by the Program upon 
fifteen (15) days’ advance written notice. This Contract may be terminated immediately for cause if 
the Consultant fails to cure its performance in accordance with the terms of this Contract within 
seven (7) days after receiving notice from the Program. In the event of a termination, the Program 
shall pay Consultant for all reasonable work performed up to the effective date of the termination. 
In the event the contract is terminated under this provision, the Consultant shall take steps to 
ensure that the file, evidence, evaluation, and data are provided to the Program or its designee. 

 

U. Third Party Beneficiary Rights. The parties do not intend to create in any other individual or entity 
the status of third-party beneficiary, and this Contract shall not be construed so as to create such 
status. The rights, duties, and obligations contained in this Contract shall operate only between the 
parties to this Contract and shall inure solely to the benefit of the parties to this Contract. The 
provisions of this Contract are intended only to assist the parties in determining and performing 
their obligations under this Contract. 

 

V. Time is of the Essence. Time is of the essence in all provisions of the Contract. 
 

W. Titles Not Controlling. Titles of paragraphs are for reference only and shall not be used to construe 
the language in this Contract. 

 

X. Waiver. The waiver of any breach of any term or condition in this Contract shall not be deemed a 
waiver of any prior or subsequent breach. 

 

Y. Survival. The parties’ obligations under sections 8.D. (Audit/Access to Records), 8.R. (Insurance 
Coverage), and 8.T. (Termination of Contract) will survive the termination of this Contract. 
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Z. Entirety of Contract. This Contract represents the entire and integrated Contract between the 
parties and supersedes all prior negotiations, representations, and agreements, whether written or 
oral.  
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9. Contacts.  
 
For the Foundation: 
Jason D. Kennedy, Chief Financial & Administrative Officer 
Nebraska Community Foundation 
PO Box 83107 
Lincoln, Nebraska 68501-3107 
Phone: (402) 323-7330 
Email: jkennedy@nebcommfound.org 
FEIN: 47-0769903 
 

For the Consultant: 
CONTACT NAME 
TITLE 
CONSULTANT NAME 
ADDRESS 1 
ADDRESS 2 
ADDRESS 3 
PHONE:  
EMAIL:  
FEIN:  
DUNS: 
SAM Unique Entity ID:  
 

For the ED Office: 
NAME 
TITLE 
4111 4th Avenue 
Kearney, NE 68845 
Phone:  
Email:   

mailto:jkennedy@nebcommfound.org
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10. Signatures. 
By signing this Contract, the undersigned certify that they have read and understood it, that they have 
the authority to sign it, and that their respective Party agrees to be bound by the terms of the Contract.  

 

NEBRASKA COMMUNITY FOUNDATION: 

 

___________________________________________ _________________ 
Jason D. Kennedy     Date 
Chief Financial and Administrative Officer 
 
 
CONSULTANT: 

 

___________________________________________ _________________ 
NAME       Date 
TITLE 
 

 

PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM ACKNOWLEDGEMENT 
I hereby certify that the Governance Committee of the Platte River Recovery Implementation Program (Program) 
has authorized the Nebraska Community Foundation, acting as contracting agent of the Governance Committee 
of the Program, to enter into this Agreement.  
 

 

___________________________________________ _________________ 
Jason M. Farnsworth     Date 
Executive Director
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EXHIBIT A 
PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM (PRRIP -or- Program) 
Project Scope of Work
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EXHIBIT B 
PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM (PRRIP -or- Program) 
Certification Regarding Lobbying 
 
The undersigned certifies, on behalf of the Consultant, that to the best of his or her knowledge and belief: 
 

1. No federal appropriated funds have been paid or will be paid, by or on behalf of the Consultant, 
to any person for influencing or attempting to influence an officer or employee of any federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any federal contract, the making of any 
federal grant, the making of any federal loan, the entering into of any cooperative agreement, 
or the extension, continuation, renewal, amendment, or modification of any federal contract, 
grant, loan, or cooperative agreement. 

 
2. No registrant under the Lobbying Disclosure Act of 1995 has made any lobbying contacts on behalf of the 

Consultant with respect to the federal grant or cooperative agreement under which the Consultant is 
receiving monies. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction was 
made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction 
imposed by section 1352, title 31, U.S. Code. Any person who makes an expenditure prohibited by Section 1 above 
or who fails to file or amend the required certification shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure. 
 
FOR THE CONSULTANT: 
 
 
 
___________________________________________ _________________ 
NAME        Date 
TITLE
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EXHIBIT C 
PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM (PRRIP -or- Program) 
Consultant Certificate of Good Standing



PRRIP – EDO Draft  5/15/2024 
 

 
PRRIP Professional Consulting Services Contract 

PROJECT NAME_CONSULTANT NAME 
 

EXHIBIT D 
PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM (PRRIP -or- Program) 
Consultant Certificate of Insurance 

 


