

**REQUEST FOR QUOTATION**

PROJECT: (P18-003) Tract Dumpsite Cleanup
LOCATION: PRRIF Tract 2009002
NEAR: Elm Creek, NE
REQUEST DATE: **August 8, 2018**
SITE SHOWING: **August 15, 2018– 1:30 pm central time**
CLOSING DATE: **August 22, 2018 – 5:00 pm central time**
START OF PROJECT: **After August 23, 2018**
POINT OF CONTACT: Tim R. Tunnell, Senior Land Manager
Headwaters Corporation
4111 4th Ave, Suite 6
Kearney, NE 68845
tunnellt@headwaterscorp.com

The undersigned acknowledges receipt of the following plans and specifications:

- # 1 () Sheet 1 - Cover
- # 2 () Sheet 2 – Site Layout
- # 3 () Sheet 3 – Site Details

PROJECT DESCRIPTION:

The contractor will be responsible for site clean-up as identified on sheet 3. The dumpsite debris and concrete will be removed and relocated to an approved waste facility. Individual downed trees along the south side of the crop field along the 2-track road will be relocated to the burn pile and be burned and buried onsite. After site clean-up and burial, site will be graded, disked or otherwise cleaned such that the site can be re-seeded. The seeding is **NOT** the responsibility of the contractor. Contractor is responsible for obtaining appropriate permits and to call the “Diggers Hotline” number to verify any conflicting utilities prior to beginning any work.



The undersigned, having examined the drawings and investigated the local conditions affecting the project work, hereby proposes to perform the project in accordance with the contract documents for the following rates:

THIS QUOTE SUBMITTED ON DATE: _____

Item No.	Description	Unit	Estimated Quantity	Bid Unit Price	Bid Price
001	Mobilization and Demobilization	LS	1	\$ _____	\$ _____
002	Dumpsite Cleanup/ Removal	LS	1	\$ _____	\$ _____
003	Downed Trees Relocation to Burn Pile	LS	1	\$ _____	\$ _____
004	Concrete Removal	LS	1	\$ _____	\$ _____
005	Tree Pile Burn & Bury	LS	1	\$ _____	\$ _____
				TOTAL	\$ _____

PROJECT DURATION:

The Contractor, under this agreement, shall commence this work as soon as possible upon receipt of NOTICE TO PROCEED (anticipated around August 23, 2018). Work should be completed as soon as possible, but prior to February 30, 2019.

TOTAL QUOTE PRICE _____

_____ dollars (\$))

WORK COMPLETION DATE: _____

Submitted by: _____

(Company)

(Individual – Print)

(Sign/Date)

Directions to Mandatory Pre-Bid Meeting

Date and Time: Wednesday, August 15, 2018 at 1:30 PM CT

Location: Tract 2009002

Map:



From I-80 Exit 257 (Elm Creek):

Travel < 0.25 mile north to Buffalo Creek Road on Highway 183 (Directly east of Pilot Truck stop), turn east travel 1 mile, turn north onto Barely Rd and travel 0.25 mile, turn east on 24th Rd and travel 1 mile to Boxwood Rd. Turn south and travel 1 mile to project area through gate at overpass.


From I-80 Exit 263 (Odessa):

Travel 0.6 mile north on Highway 10B, turn west onto 11th Rd, travel 3.5 miles west and turn north onto Custer Rd. Travel 0.9 mile north to 24th Rd. Turn west and travel 1 mile to Boxwood Rd. Turn south and travel 1 mile to project area through gate at overpass.


PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM
TRACT 2009002 DUMPSITE
CLEAN-UP PROJECT
IN BUFFALO COUNTY, NE

INDEX

- 1 COVER SHEET
- 2 SITE LAYOUT
- 3 SITE DETAIL



PROJECT LOCATION



CAUTION

The Platte River Recovery Implementation Program will not be responsible for, or liable for, unauthorized changes to, or uses of these plans. All changes to the plans must be in writing and must be approved by the Program.



PROJECT NO. 18-003


TRACT 2009002 DUMPSITE
CLEAN-UP PROJECT


COVER SHEET

SHEET NO: 1 of 3	DATE: 01/24/18	DRAWN BY: TRT
----------------------------	-------------------	------------------

NOTES:

- 1) It is the contractor's responsibility to call the "Diggers Hotline" number to verify any conflicting utilities prior to beginning any work. The property address is 1074 Boxwood Rd, Elm Creek, NE 68836.
- 2) Access for the project area shall be from 24th Rd on Boxwood Rd.



 PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM	PROJECT NO. 18-003		
	TRACT 2009002 DUMPSITE CLEAN-UP PROJECT		
	SITE LAYOUT		
SHEET NO: 2 of 3	DATE: 01/24/18	DRAWN BY: TRT	



DUMPSITE
CLEANUP

Individual Downed Tree
Relocation Extent

REMOVE
CONCRETE

REMOVE METAL/ WOOD
DEBRIS

TREE PILE
BURN & BURY



PLATTE RIVER
RECOVERY IMPLEMENTATION PROGRAM

PROJECT NO. 18-003

TRACT 2009002 DUMPSITE
CLEAN-UP PROJECT
**DUMPSITE
CLEAN-UP PROJECT**

SHEET NO:
3 of 3

DATE:
01/24/18

DRAWN BY:
TRT