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PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM 1 

REQUEST FOR SEALED BIDS 2 

 3 

SUBJECT:  Tract 2021001 Structure Removal  4 

REQUEST DATE:    XXX XX, 2025 5 

PRE-BID INSPECTION:   XXX XX, 2025, 4:30-5:30 pm 6 

CLOSING DATE:    XXX XX, 2025, 5:00 pm 7 

POINT OF CONTACT:    Tim R. Tunnell, Land Coordinator 8 

Headwaters Corporation 9 

tunnellt@headwaterscorp.com 10 

 11 

Overview 12 

The Platte River Recovery Implementation Program (“Program” or “PRRIP”) was initiated on January 1, 13 

2007 between Nebraska, Wyoming, Colorado, and the Department of the Interior to address threatened 14 

and endangered species issues in the central and lower Platte River basin. The species considered in the 15 

Program, referred to as “target species,” are the whooping crane, piping plover, interior least tern, and 16 

pallid sturgeon. 17 

 18 

A Governance Committee (GC) reviews, directs, and provides oversight for Program activities. The GC is 19 

comprised of one representative from each of the three states, three water user representatives, two 20 

representatives from environmental groups, and two members representing federal agencies. The GC has 21 

named Jason Farnsworth to serve as the Program Executive Director (ED). Headwaters Corporation serves 22 

as the staffing mechanism for the Program. Program staff are located in Nebraska and Colorado and are 23 

responsible for assisting in carrying out Program-related activities. 24 

 25 

The Platte River Recovery Implementation Foundation, Trustee, has acquired a parcel of land with a fair 26 

to average condition two-story house, a wood-frame two-car detached garage, and a barn with an 27 

attached lean-to that are adjacent to the house.  The house has 2,864 square feet of above grade living 28 

area. The house and garage are dated and were built in 1921 and have not been occupied since 1998. 29 

The barn and lean-to are older. In addition, there is a 24 ft. by 80 ft. steel Quonset and 864 sq ft. wood 30 

frame cabin built in 1970. 31 

 32 

The successful Bidder will purchase and remove the building (s) from the property at their own risk and 33 

expense. 34 

 35 

The Program is soliciting sealed bids for purchase and removal of the structures located on the property. 36 

The tract is in western Merrick County east of Grand Island, NE. The property is in the southeastern 37 

quadrant of the intersection of “A” Road and “3rd” Road. The address is 340 A Rd, Grand Island, NE 38 

68801. A map of the Property can be found in Appendices A. The removal date is negotiable within 39 

reason. Those submitting a sealed bid for the building(s) should read the content of this solicitation 40 

carefully, as these will form the basis of the agreement with the Program. 41 

 42 

mailto:tunnellt@headwaterscorp.com
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Building Removal Responsibilities 43 

  44 

The Bidder shall remove the building (s) from the property. The Bidder shall furnish all supervision, 45 

labor, materials, and equipment necessary to accomplish the removal. It is expected that the Bidder will 46 

move the building (s) from the property to a new location at NO cost to the Program. All permits, 47 

licenses, approvals, and insurance required to move and relocate the house are the responsibility of the 48 

Bidder. The building (s) and all materials in it are the responsibility of the Bidder. The concrete footings, 49 

pad, or basement will NOT be the responsibility of the bidder.  50 

BID PROCESS 51 

Instructions for Submitting Bid 52 

One original copy of your sealed bid, completed on the bid form included in this packet, must be submitted 53 

in person or by mail so that is received no later than 5:00 PM Central Time Friday, XXX XX, 2025. A bid is 54 

late if received after that time and will not be considered. Bids should be submitted to: 55 

 56 

Tim R. Tunnell, Land Coordinator 57 

Platte River Recovery Implementation Program 58 

Attn: Tract 2021001 House and Barn Removal Bid 59 

4111 4th Avenue, Suite 6 60 

Kearney, NE 68845 61 

 62 

 Bid Schedule 63 

The ED Office expects to complete the selection process and award the bids by approximately XXX XX, 64 

2025. The following table represents the RFP schedule: 65 

 66 

Description Date Time (Central) 
Pre-bid inspection XXX XX, 2025 4:30 P.M. 
Sealed bids due from respondents XXX XX, 2025 5:00 P.M. 
Evaluation of bids  XXX XX, 2025 – XXX XX, 2025 
Award  On or before XXX XX, 2025 
Deadline for removal Negotiable 

  67 

Pre-Bid Meeting 68 

A pre-bid meeting of interested parties will be held on XXX XX, 2025, from 4:30 to 5:30 P.M. at the property 69 

for the purpose of familiarizing potential Bidders with the building and relocation requirements before 70 

bids are due. It is the responsibility of potential Bidders, while at the pre-bid meeting, to ask questions 71 

necessary to understand this solicitation so the respondent can submit a bid that is complete and in 72 

accordance with solicitation requirements. There shall be no minutes distributed by the ED Office 73 

regarding the pre-bid meeting.  74 

 75 

Criteria for Evaluating Bids 76 

All sealed bids received by the deadline will be evaluated by the Program. Minimum bid is $1.00.  77 

The Program will award the bid to the highest bidder for each structure with the exception that preference 78 

may be given to bidders who bid on both the house and barn. Specifically, the Program may accept a bid 79 
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for the house and barn where the combined total for both structures is less than a bid for one of the 80 

structures alone.  81 

 82 

Payment for the buildings shall be made to:   83 

 84 

Platte River Recovery Implementation Foundation, Trustee 85 

PO Box 83107  86 

Lincoln, NE 68501 87 

 88 

Program Perspective 89 

The Program has the sole discretion and reserves the right to reject all bids received in response to this 90 

solicitation and to cancel this solicitation if it is deemed in the best interest of the Program to do so. 91 

Issuance of this Solicitation in no way constitutes a commitment by the Program to award a bid. The 92 

Program also reserves the right to make amendments to this solicitation by giving written notice to 93 

Bidders, and to request clarification, supplements, and additions to the information provided by Bidders.  94 

 95 

By submitting a bid in response to this solicitation, Bidders understand and agree that any selection of a 96 

Bidder or any decision to reject any or all bids shall be at the sole discretion of the Program. Additionally, 97 

by submitting a bid, Bidders agree that they waive any claim for the recovery of any costs or expenses 98 

incurred in preparing and submitting a bid. 99 

 100 

To the extent authorized by law, the Purchaser shall indemnify, save, and hold harmless the Platte River 101 

Recovery Implementation Program, Platte River Recovery Implementation Foundation, the states of 102 

Colorado, Wyoming, and Nebraska, the Department of the Interior, members of the GC, and the ED Office, 103 

their employees, employers, and agents, against any and all claims, damages, liability, and court awards 104 

including costs, expenses, and attorney fees incurred as a result of any act or omission by the Purchaser 105 

or its employees, agents, sub-Contractors, or assignees pursuant to the terms of this bid. 106 

 107 

Bid Forms 108 

The following form is to be submitted as part of a bid. 109 
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SEALED BID FORM 1 

 2 

I, ______________________________or my representative, agree to the following. I/We: 3 

 4 

• Have visited and inspected the buildings. 5 

• Have completed our own due diligence for the buildings. 6 

• Understand and agree that the purchaser is responsible for all costs associated with this 7 

Transaction. 8 

• Understand that all transactions involving the Program may require approval from the Governance 9 

Committee. 10 

• Understand that the buildings must be removed from the property within a reasonable timeframe 11 

and no later than December 21, 2026.  12 

• Make this offer on the property based on my/our own investigation and due diligence. 13 

• Understand that this Sealed Bid will not be valid if it does not contain my/our original signature(s) 14 

and the corresponding date of execution. 15 

• Understand and accept responsibility that a Sealed Bid will be deemed invalid if incorrectly 16 

submitted, incomplete in its content or received past the deadline date. 17 

• Understand that this Sealed Bid offer is to be received by the Executive Directors Office in its 18 

entirety no later than 5:00 p.m. on XXX XX, 2025. This offer may be delivered in person or mailed to 19 

the address below: 20 

 21 

Platte River Recovery Implementation Program 22 

Attn: Sealed Bid Tract 2021001 Structure Removal 23 

4111 4th Avenue, Suite 6 24 

Kearney, NE 68845 25 

 26 

• Acknowledge that by submission of this Sealed Bid, I/We agree to purchase the specified property at 27 

the amount indicated in Item 6 below and if my bid is accepted the full purchase price will be paid 28 

by cashier’s check or other guaranteed funds in full at the time of closing. 29 

 30 

Should it become necessary to revise any section of this offering, provide additional information 31 

necessary to adequately interpret provisions and requirements of this offering, or respond to written 32 

inquiries concerning the offering, the Program reserves the right to issue an Addendum to the offering 33 

to all respondents who submit a bid by the specified deadline. 34 

 35 

All determinations of completeness of any submission and compliance with the objectives, provisions 36 

and requirements of this offering, and the eligibility or qualification of any purchaser, shall be at the sole 37 

and absolute discretion of the Program. The Program reserves the right to request additional 38 

information from any or all respondents, if necessary, to clarify information contained in the responses. 39 

The Program reserves the right to accept or reject all responses, at its sole discretion, received under 40 

this offering, and to elect not to proceed with the process set forth in this solicitation, to serve the best 41 

interest of the Program.  42 
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BID DEADLINE DATE: XXX XX, 2025 43 

 44 

SEALED BID FORM 45 

 46 

1. BUILDING ADDRESS: 340 A Rd, Grand Island, NE 68801 in Merrick County. 47 

 48 

2. PURCHASER’S NAME: ______________________________________________ 49 

 50 

3. ADDRESS: _________________________________________________________ 51 

 52 

4. CONTACT TELEPHONE NO.: ________________________________________ 53 

 54 

5. EMAIL: _____________________________________________________ 55 

 56 

6. TOTAL BID AMOUNT:  57 

  58 

 A. House and Garage  $ _____________________ 59 

 B. Barn     $ _____________________ 60 

 C. Quonset    $ _____________________ 61 

 D. Cabin    $ _____________________ 62 

 63 

7. ANTICIPATED REMOVAL DATE: __________________ 64 

 65 

I hereby submit the above bid and understand and agree to the terms and conditions noted above. 66 

 67 

  68 

   69 

_____________________________________  _____________________ 70 

Purchaser Signature      Date 71 
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Appendix A – Map of the property. 1 

 2 
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Appendix B – Pictures. 3 

 4 

House & Garage     5 

 6 
 7 

Barn  8 

 9 
 10 

Quonset 11 

 12 
 13 

Cabin 14 

 15 


