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CAUTION

The Platte River Recovery Implementation Program will not

be responsible for, or liable for, unauthorized changes to, or

uses of these plans. All changes to the plans must be writing
and must be approved by the Program.

PRELIM FINAL

ITEM | DESCRIPTION UNITS|  quaNTS QUANTS
001 [MOBILIZATION LS 1
002 |INCHANNEL TREE CLEARING LS 1
003 |BURN & BURY TREE PILES LS 1
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NOTES:
1) Itis the contractor’s responsibility to call the “Diggers Hotline” number to verify any conflicting utilities prior to beginning any work.

The property address is 7030 Kilgore Road, Gibbon, NE 68840.

2) Access for the project area shall be from Highway 10 on Kilgore Road. Gate access is located to the west of the Hike/Bike
trail. CARE MUST BE TAKEN TO AVOID PEDEISTRIANS ON TRAIL.
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HIKE/BIKE TRAIL

PROPERTY ENTRANCE

Clear trees & burn & bury
tree pile.(Aprrox 8 acres)
Clear trees & burn & bury

tree pile.(Aprrox 7.5 acres)
Clear trees & burn & bury
tree pile.(Aprrox 2 acres)
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