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REQUEST FOR QUOTATION 

 

PROJECT:  (P17-004) Tracts 2009003 & 2009008 Off-channel Sand and Water 

Habitat Rehabilitation 

LOCATION:  PRRIF Tracts 2009003 & 2009008  

NEAR:  Overton, Nebraska & Kearney, Nebraska 

REQUEST DATE: January 25, 2017 

MANDATORY 

SITE SHOWING: February 06, 2017–   2:30 pm central time at Tract 2009003 

– 4:00 pm central time at Tract 2009008 

CLOSING DATE: February 13, 2017– 5:00 pm central time 

CONTACT:   Tim R. Tunnell, Senior Land Manager 

Headwaters Corporation 

4111 4th Ave, Suite 6 

Kearney, NE 68845 

  tunnellt@headwaterscorp.com 

 

Tentative Start Date:  ASAP after February 13, 2017 

Completion Date: Before April 15, 2017 

 

 

The undersigned acknowledges receipt of the following plans and specifications: 

 

# 1  (      )   Sheet 1 -  Cover    

# 2  (      )   Sheet 2 – Site Layout   

# 3  (      )   Sheet 3 – Tract 2009003 

# 4  (      )   Sheet 4 – Tract 2009008 

 

 

Project Objective:  Both sites have low areas of harder soil that have significant amounts of 

vegetation (primarily pigweed).  The objective is to remove 2-6” of material where the 

vegetation is most prominent and relocate to the spoil area.  The remaining area will then be 

graded and smoothed to the water’s edge providing a smooth, sand nesting area.  

 

Contractors may bid on 1 site or both sites.  Contractor must be present at site showing to be 

eligible to bid. 
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Please provide a list of equipment and a short narrative on your approach to the project:
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Item No. 
Description Unit 

Estimated 

Quantity   Bid Unit Price   Bid Price 

Tract 2009003- Phelps County 

001 Mobilization and 

Demobilization 

LS 1   $________________ 

002 Vegetation Removal/ 

Relocation  

AC 9  $_____________ $________________ 

003 Bare sand area- smooth & 

grade 

AC 21  $_____________ $________________ 

 TOTAL- TRACT 2009003     $________________ 

 

Item No. 
Description Unit 

Estimated 

Quantity   Bid Unit Price   Bid Price 

Tract 2009008- Buffalo County 

004 Mobilization and 

Demobilization 

LS 1   $________________ 

005 Vegetation Removal/ 

Relocation  

AC 3  $_____________ $________________ 

006 Bare sand area- smooth & 

grade 

AC 5  $_____________ $________________ 

 TOTAL- TRACT 2009008     $________________ 

WORK COMPLETION DATE: ______________________ 

 

 

Submitted by:  _________________________________________  

(Company) 

        _________________________________________  

(Individual – Print) 

        _________________________________________  

(Sign/Date)
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Directions: 
2 miles south of I-80 exit 248, west 1 mile, 
north on E road 0.5 miles to site. Directions: 

1/4 mile south of I-80 exit 279 on Highway 10, 
east 1/4 mile to site.
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